Quantity Breakdown by Street
2015 Street and Utility Construction
City of Fond du Lac, Wisconsin

March 26, 2.15

BREAKDOWN BY STREET

W Division St | Quic Frez

Item No Item Description W Division St | Walker St | Cedar St | 8th St | 9th St | Bridge Deck | Bike Path | Est Qty | Units

100-06 [6" PVC SDR 35 Sanitary Sewer Laterals 1763 1024 733 236 0 0 0 3756|LNFT

100-08 [8" PVC SDR 35 Sanitary Sewer Main 816 1380 954 0 0 0 0 3151(LNFT
4 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-04 |[Cover, Complete in Place 14 6 3 0 0 0 0 23|EACH
6 Ft Dia Standard Precast Sanitary Sewer Manhole Including: Frame &

110-06 |Cover, Complete in Place 1 0 0 0 0 0 0 1|EACH
4 Ft Dia Standard Precast Sanitary Sewer Outside Drop Manhole

112-04 |Including: Frame & Cover, Complete in Place 1 0 0 0 0 0 0 1|EACH
Core and Connect to Existing Sanitary Sewer Manhole (8" Pipe)

120-08 |Including Bench Modification 0 0 1 0 0 0 0 1|EACH

120-16 |Connect to Existing Sanitary Sewer Main 0 2 0 0 0 0 0 2|EACH

121-01 |Seal Existing Sanitary Sewer Main 2 1 1 0 0 0 0 4|1EACH

121-02 |[Abandon Existing Sanitary Sewer Manhole 13 0 0 0 0 0 0 13|EACH

122-01 |Adjust Existing Sanitary Manhole Rings and Frame 0 0 1 0 0 0 0 1|EACH

122-04 [Neenah Foundry R-1550 (9") Sanitary Manhole Frame & Cover 2 0 0 0 0 0 0 2|EACH

124-02 |Locate Existing Sanitary Laterals 21 0 0 0 0 0 0 21|EACH

200-12 |12" Storm Sewer Pipe 0 404 230 0 27 0 0 661|LNFT

200-15 [|15" Storm Sewer Pipe 43 0 0 0 0 0 0 43|LNFT

200-18 |18" Storm Sewer Pipe 73 680 0 0 0 0 0 753|LNFT

200-24 |24" Storm Sewer Pipe 0 228 1079 0 0 0 0 1307|LNFT

201-12 |12" Class Ill Reinforced Concrete Storm Sewer 488 106 129 0 0 0 0 724|LNFT

201-15 |15" Class Ill Reinforced Concrete Storm Sewer 30 0 0 0 0 0 0 30|LNFT

204-06 |6" SDR 35 PVC Storm Sewer Laterals 365 349 291 0 0 0 0 1005|LNFT

204-07 |8" SDR 35 PVC Storm Sewer Laterals 35 0 0 0 0 0 0 35|LNFT

204-08 |8" SDR 35 PVC Storm Sewer Main 0 0 14 0 0 0 0 14|LNFT

204-12 |12" SDR 35 PVC Storm Sewer Main 35 0 0 0 0 0 0 35|LNFT
4 Ft Dia Standard Precast Storm Sewer Manhole Including: Frame &

215-04 |Cover, Complete in Place 4 8 5 0 0 0 0 17|EACH
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-R),

217-01 |Complete in Place 15 6 5 0 0 0 0 26|EACH
Type "H" Catch Basin Including: Frame (R-3246) & Grate (Type-L),

217-02 |Complete in Place 2 2 2 0 0 0 0 6|EACH
Type "H" Catch Basin Including: Frame (R-3067-C) & Grate (Type-R),

217-03 |[Complete in Place 0 0 1 0 0 0 0 1|EACH

218-30 [30" Dia Field Inlet Including: Frame (R-5901-G) & Grate (Type-G) 2 0 0 0 0 0 0 2|EACH

230-01 [Connect to Existing Storm Sewer Structure (Existing Opening) 4 0 0 0 0 0 0 41EACH
Connect to Existing Storm Sewer Structure (New Connection & Bench

230-03 |Modification) 6 0 2 0 0 0 0 8|EACH

230-04 |Connect to Existing Storm Sewer Main 0 0 1 0 1 0 0 2|EACH
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230-05 [Connect Existing Storm Lateral 3 1 1 0 0 0 0 5|EACH
231-01 |Abandon and Seal Existing Catch Basin 10 5 5 0 0 0 0 20|EACH
231-02 |Abandon Existing Storm Manhole 0 2 0 0 0 0 0 2|EACH
231-03 |Seal Existing Storm Sewer Main 0 1 1 0 0 0 0 2|EACH
231-05 |Abandoned Sewer Fill (Cellular Concrete or Sand) 2 0 0 0 0 0 0 2|CuUYD
232-01 |Adjust Existing Storm Structure Rings and Frame 0 0 1 0 1 0 0 2|EACH
232-04 |Neenah Foundry R-1550 (9") Storm Manhole Frame and Cover 2 0 0 0 0 0 0 2|EACH
232-98 |Misc Adjust Exisitng Storm 4 2 0 0 0 0 0 0 2|EACH
232-99 |Misc Adjust Exisitng Storm 5 4 0 0 0 0 0 0 4|1EACH
300-12 [Inlet Protection - Type A 2 0 0 0 0 0 0 2|EACH
300-13 |Inlet Protection - Type B 0 0 3 0 0 0 0 3|EACH
300-14 [Inlet Protection - Type C 20 17 10 21 10 0 0 78|EACH
300-16 [Inlet Protection - Type D Install & Maintain 19 8 15 0 0 0 0 42|EACH
300-17 |Inlet Protection - Pod Type 0 0 3 0 0 0 0 3|EACH
400-04 |4" PVC DR18 Water Main 20 0 0 0 0 0 0 20|LNFT
400-06 |6" PVC DR18 Water Main 134 62 27 5 0 0 0 228|LNFT
400-08 |[8" PVC DR18 Water Main 301 1557 1404 1429 541 0 0 5232|LNFT
400-12 [12" PVC DR18 Water Main 1506 0 0 0 0 0 0 1506|LNFT
401-12 [12" Ductile Iron Water Main 10 0 0 0 0 0 0 10|LNFT
405-01 |1" Water Service Including: Corp, Stop, Box Saddle and Union 14 33 27 39 9 0 0 122|EACH
405-02 [1" Polyethylene Water Service Pipe 298 804 621 63 175 0 0 1962 |LNFT
405-03 [1" Polyethylene Water Service Pipe Directional Drilling 0 0 0 814 0 0 0 814|LNFT
405-04 |1%" Water Service Including: Corp, Stop, Box Saddle and Union 6 1 3 2 1 0 0 13|EACH
405-05 |[1%" Polyethylene Water Service Pipe 182 32 45 7 37 0 0 303|LNFT
405-10 [2" Water Service Including: Corp, Stop, Box Saddle and Union 1 0 0 0 0 0 0 1|EACH
405-11 [2" Polyethylene Water Service Pipe 41 0 0 0 0 0 0 41|LNFT
411-04 |4"-45° Bend 3 0 0 0 0 0 0 3|EACH
411-06 |[6"-45° Bend 6 1 1 0 0 0 0 8|EACH
411-08 |[8"-45° Bend 4 6 4 6 4 0 0 24|EACH
411-12 |12"-45° Bend 10 0 0 0 0 0 0 10|EACH
411-14 |14"-45° Bend 1 0 0 0 0 0 0 1{EACH
412-06 [6"-22%° Bend 1 1 0 0 0 0 0 2|EACH
412-08 |[8"-22%° Bend 1 0 0 0 0 0 0 1|EACH
414-04 [4"-90° Bend 1 0 0 0 0 0 0 1{EACH
414-06 [6"-90° Bend 1 2 2 0 0 0 0 5|EACH
414-08 |[8"-90° Bend 0 0 0 1 1 0 0 2|EACH
415-02 |8"x 6" Cross 2 0 0 0 0 0 0 2|EACH
415-08 [12"x 8" Cross 1 0 0 0 0 0 0 1|EACH
416-01 [Fire Hydrant 5 3 2 2 0 0 0 12|EACH
416-02 |Abandon Existing Hydrant 5 3 1 1 0 0 0 10|EACH
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417-04 [4" Cap on Existing Main 0 0 0 2 0 0 0 2|EACH
417-06 [6" Cap on Existing Main 4 5 1 0 0 0 0 10|EACH
417-08 |[8" Cap on Existing Main 1 1 0 1 1 0 0 4|EACH
417-10 |10" Cap on Existing Main 1 0 0 0 0 0 0 1|EACH
417-14 |14" Cap on Existing Main 1 0 0 0 0 0 0 1|EACH
418-06 |6" Plug 0 4 1 0 0 0 0 5|EACH
418-08 |[8" Plug 5 2 1 2 1 0 0 11|EACH
419-01 |6"x 4" Reducer 1 0 0 0 0 0 0 1|EACH
419-10 [12"x 10" Reducer 1 0 0 0 0 0 0 1|EACH
419-15 [14"x 12" Reducer 1 0 0 0 0 0 0 1{EACH
420-03 |[6"x 6" Tapping Sleeve and Valve 3 0 0 0 0 0 0 3|(EACH
420-06 |[8"x 8" Tapping Sleeve and Valve 0 0 0 0 1 0 0 1|EACH
420-10 [10"x 10" Tapping Sleeve and Valve 1 0 0 0 0 0 0 1|EACH
421-05 [8"x 6" Tee 4 4 2 3 0 0 0 13|EACH
421-06 |[8"x 8" Tee 0 1 1 1 2 0 0 5|EACH
421-12  [12"x 6" Tee 2 0 0 0 0 0 0 2|EACH
421-13 [12"x 8" Tee 4 0 0 0 0 0 0 4|EACH
422-04 |4" Water main Valve and Box 1 0 0 0 0 0 0 1|EACH
422-06 |6" Water main Valve and Box 3 1 1 0 0 0 0 5(EACH
422-08 |8" Water main Valve and Box 1 5 4 5 2 0 0 17|EACH
422-12  [12" Water main Valve and Box 5 0 0 0 0 0 0 5(EACH
423-04 [Connect to Existing 4" Water Main 1 0 0 0 4 0 0 5(EACH
423-06 [Connect to Existing 6" Water Main 1 1 2 0 0 0 0 4|EACH
423-08 [Connect to Existing 8" Water Main 2 6 1 4 0 0 0 13|EACH
423-14 [Connect to Existing 14" Water Main 1 0 0 0 0 0 0 1|EACH
424-01 |[32# Anode Bag 8 2 1 1 4 0 0 16|EACH
424-02 |Temporary 2" Blow Off 1 0 0 1 1 0 0 3|EACH
424-03 [2" Polystyrene Insulation 20 0 0 0 0 0 0 20|LNFT
500-01 |Ornamental Street Light Pole and Fixture Installation 0 10 10 0 0 0 0 20|EACH
500-02 [Cobra Head Street Light Pole and Fixture Installation 13 0 0 0 3 0 0 16|EACH
500-05 |Wire #6 11547 8637 8636 0| 6510 0 0 35330(LNFT
500-06 [Wire #12/2 520 200 200 0 120 0 0 1040|LNFT
500-07 [|Wire #10 6667 2889 2891 0| 5372 0 0 17819(LNFT
500-08 [Conduit, PVC, 2" Diameter 778 2874 2873 0| 1815 0 0 8340(LNFT
500-10 [Conduit, PVC, 3" Diameter 123 0 0 0 0 0 0 123|LNFT
500-15 |Electrical Access Box, Plastic 19 5 6 0 0 0 0 30|EACH
500-16 |Electrical Access Box, Polymer Concrete 4 0 0 0 10 0 0 14|EACH
500-18 |[Precast Polymer Concrete Fiber Optic Access Box, 30" x 48" 0 0 0 0 1 0 0 1|EACH
500-19 [Wire #12 Tracer 647 0 0 0 0 0 0 647|LNFT
500-89 |Traffic Signal Cable 9-14 AWG 176 0 0 0 220 0 0 396|LNFT
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500-90 |[Traffic Signal Cable 25-14 AWG 1409 0 0 0| 1601 0 0] 3010|LNFT
500-91 [Conduit, PVC, 1" Diameter 296 0 0 0 0 0 0 296|LNFT
500-92 |Conduit, PVC, 4" Diameter 319 0 0 0 284 0 0 603|LNFT
500-93 |Directional Boring Including: 2", 2" & 4" Diameter PVC Conduit 81 0 0 0 0 0 0 81[LNFT
500-94 |12”x48” Steel Pull Box 5 0 0 0 0 0 0 5|EACH
500-95 [24”x48” Steel Pull Box 12 0 0 0 8 0 0 20|EACH

Traffic Signal Installation Including: Base, Pole, Signal & Pedestrian
500-96 |Heads & Detectors 6 0 0 0 6 0 0 12|EACH

Traffic Signal Installation Including: Signal & Pedestrian Heads &
500-97 |Detectors 2 0 0 0 4 0 0 6(EACH
500-98 |Concrete Control Cabinet Base Type 9 1 0 0 0 2 0 0 3|EACH
500-99 |[Control Cabinet Installation 1 0 0 0 2 0 0 3|EACH
600-01 |[Traffic Control 0 0 0 0 0 0 0 1|LPSM
601-01 |[Sidewalk & Driveway Removal 0 295 326 541 0 0 0 1162|SQYD
601-02 |4" Concrete Sidewalk and Carriage Walk 16959 4143 3906 3826| 7135 0 0| 35970|SQFT
601-04 |6" Concrete Drive Approach & Sidewalk 2538 4272 5174 4801 1543 0 0| 18328|SQFT

Detectable Warning Field Includes: Supplying and Installation,
601-07 |Complete in Place 21 2 6 12 11 0 0 52|EACH
601-08 |6” Wide Variable Height Concrete Pedestrian Curb 22 0 0 27 0 0 0 A9(LNFT
601-09 |Drilled Bars (#4 x 12") 30 128 84 204 69 0 0 515|EACH
601-10 [Concrete Steps 128 0 0 0 0 0 0 128|SQFT
601-99 [4" Diameter x 18" PVC Sign Sleeve 4 0 0 0 1 0 0 5|EACH
602-01 [Sawcut Asphalt Pavement 76 86 139 301 0 0 8 610|LNFT
602-02 |Sawcut Concrete Pavement 317 228 53 155 648 0 0 1401 |LNFT
603-15 |30" Concrete Curb & Gutter - Standard 2672 2770 2644 55| 1016 0 0] 9157|LNFT
603-17 |30" Concrete Curb & Gutter - Reverse Slope 18 0 0 0 0 0 0 18|LNFT
603-19 30" Concrete Curb & Gutter Hand Forming Required 10 0 0 0 0 0 0 10|LNFT
603-20 |36" Concrete Curb & Gutter - Standard 500 63 61 150 230 0 0 1004|LNFT
603-24 |Remove & Replace 30" Concrete Curb & Gutter 40 0 0 0 0 0 0 A0(LNFT
603-28 |Drilled Tie Bars (#6x 12") 78 82 0 0 116 0 0 276|EACH
603-29 |Drilled Dowel Bars (1"x 18") 36 0 0 0 47 0 0 83|EACH
603-30 |Drilled Dowel Bars (1%"x 18") 106 0 0 0 0 0 0 106|EACH
603-90 [Crack and Damage Survey 0.5 0 0 0 0.5 0 0 1|LPSM
603-91 |Break Pavement 63667 0 0 0| 19623 0 0 83290(SQFT
603-92 |24" Concrete Curb & Gutter 0 0 0 56 0 0 0 56|LNFT
603-93 [2" Concrete Sidewalk Milling 0 0 0 0 0 965 0 965|SQFT
603-94 3" Concrete Deck Milling 0 0 0 0 0 3035 0 3035|SQFT
603-95 |[Curb Removal and Concrete Repair 0 0 0 0 0 140 0 140(LNFT
603-96 |Preparation Decks - Type 1 0 0 0 0 0 500 0 500|SQFT
603-97 |Preparation Decks - Type 2 0 0 0 0 0 500 0 500|SQFT
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603-98 |Epoxy Coated WWF 6X6-W4XW4 0 0 0 0 0 3035 0| 3035(SQFT
603-99 [3" Concrete Sidewalk and Deck Overlay 0 0 0 0 0 4000 0 4000{SQFT
604-01 |3" Asphalt Driveway 114 0 77 0 25 0 0 216|SQYD
604-02 |6" Gravel Driveway 44 0 0 0 3 0 31 781SQYD
604-95 |Reshape Existing Gravel Base Course 0 0 0 0 0 0 352 352|SQYD
605-02 |Common Excavation 4152 2510 2129 62| 1179 0 34| 10065|CUYD
3" Crushed Aggregate Base Course Backfill for 6" Deep Excavation
605-03 |Below Subgrade in Roadway (Areas to be Determined by Engineer) 755 543 551 0 355 0 0 22041SQYD
605-99 |Geotextile Fabric, Type SAS 755 0 0 0 0 0 0 755(SQYD
606-01 [4" Topsoil & Hydromulch 2161 2763 1743| 1180 691 0 96| 8634|SQYD
606-05 [Restoration Watering 36 51 48 49 1 0 0 186|TGAL
607-03 |Remove and Replace Fence 1 0 0 0 0 0 1 2|EACH
607-04 |Remove and Replace Pavers 78 0 0 0 0 0 0 78|SQFT
Relocate Mailbox: Including Remove, Temporarily Relocate and

607-05 |Permanently Replace 0 0 1 0 0 0 0 1|EACH
607-95 |Remove and Replace Railing 1 0 0 0 0 0 0 1|EACH
607-96 |Remove, Modify and Replace Railing 1 0 0 0 0 0 0 1|EACH
607-97 |Relocate Sign 1 0 0 0 0 0 0 1|EACH
608-01 [Common Excavation (Asphalt Alt) 1783 838 911 0 720 0 0| 4252|CUYD
608-02 |5%" Crushed Aggregate Base Course - 1%" Dense Base (Asphalt Alt) 703 303 0 0 436 0 0 1441|SQYD
608-03 |6" Crushed Aggregate Base Course - 1%" Dense Base (Asphalt Alt) 0 0 0 0 0 0 135 135(SQYD
608-05 |8" Crushed Aggregate Base Course- 1%" Dense Base (Asphalt Alt) 282 5127 5509 267| 2699 0 0| 13884[SQYD
608-09 |6" Crushed Aggregate Base Course - 3" Dense Base (Asphalt Alt) 7834 5127 5509 0| 2699 0 0 21169(SQYD
608-16 [2%" Asphalt Binder Course (Asphalt Alt) 223 4114 4410 175 0 0 0 8923(SQYD
608-18 [3" Asphalt Binder Course (Asphalt Alt) 0 0 0 0 0 0 27 27]1SQYD
608-21 [4" Asphalt Binder Course 0 0 0 0| 2042

608-23 |6" Asphalt Binder Course (Asphalt Alt) 0 0 0 2 187 0 0 189(SQYD
608-26 [2" Asphalt Surface Course (Asphalt Alt) 6678 4114 4410 178| 2229 0 0 17609(SQYD
608-30 |7" Concrete Pavement (Asphalt Alt) 92 0 0 0 347 0 0 439(SQYD
608-31 [8" Concrete Pavement (Asphalt Alt) 527 0 0 0 0 0 0 527(SQYD
608-33 |10" Concrete Pavement (Asphalt Alt) 0 223 0 0 0 0 0 223|SQYD
608-95 [3" Asphalt Surface Course (Asphalt Alt) 0 0 0 0 0 0 390 390{SQYD
608-98 [8!4" Crushed Aggregate Base Course- 1%" Dense Base (Asphalt Alt) 7552 0 0 0 0 0 0 75521SQYD
608-99 [4%" Asphalt Binder Course (Asphalt Alt) 6455 0 0 0 0 0 0 6455(SQYD
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609-01 |Common Excavation (Concrete Alt) 0 0 0 0 114 0 0 114|CUYD
609-02 |5%" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 8255 5321 4369 0| 2948 0 0[ 20893(sSQYD
609-03 |6" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 0 0 0 0 0 0 135 135|SQYD
609-05 [8" Crushed Aggregate Base Course - 1%" Dense Base (Concrete Alt) 282 109 41 267 187 0 0 886|SQYD
609-09 |6" Crushed Aggregate Base Course - 3" Dense Base (Concrete Alt) 282 109 41 0 187 0 0 619|SQYD
609-16 [27%" Asphalt Binder Course (Concrete Alt) 223 99 34 178 0 0 0 534[SQYD
609-18 [3" Asphalt Binder Course (Concrete Alt) 0 0 0 0 0 0 27 27]/SQYD
609-23 |6" Asphalt Binder Course (Concrete Alt) 0 0 0 0 187 0 0 187(SQYD
609-26 [2" Asphalt Surface Course (Concrete Alt) 223 99 34 178 187 0 0 721|SQYD
609-30 |7" Concrete Pavement (Concrete Alt) 6547 4015 4377 0] 2389 0 0| 17327{SQYD
609-31 |8" Concrete Pavement (Concrete Alt) 527 0 0 0 0 0 0 527(SQYD
609-33 |10" Concrete Pavement (Concrete Alt) 0 223 0 0 0 0 0 223|SQYD
609-95 [3" Asphalt Surface Course (Concrete Alt) 0 0 0 0 0 0 390 390{SQYD
609-98 [Concrete Pavement Paved Gap 1 0 0 0 0 0 0 1|SQYD
609-99 [Concrete Pavement Gravel Gap 2 0 0 0 0 0 0 2|1SQYD




